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GENERAL NOTES

|. FOR PROPOSED PAVEMENT MARKING DETAILS, SEE SHEET S-2. N\

2. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE N
PLANS ARE SCHEMATIC ONLY AND MAY NOT BE COMPLETE. THE \
CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING "MISS
UTILITY" PRIOR TO CONSTRUCTION SO THAT ALL UTILITIES
MAY BE LOCATED IN THE FIELD.IF THE CONTRACTOR PERCEIVES
THAT A CONFLICT BETWEEN THE UTILITIES AND THE TRAFFIC
SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY THE
PROJECT ENGINEER IMMEDIATELY SO THAT THE CONFLICT MAY
BE RESOLVED.

3. SEE SHEET TS-4 FOR CONSTRUCTION DETAILS.
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1.) PHASES ASSOCIATED BY A DASHED
LINE MAY/WILL OPERATE CONCURRENTLY.

2.) PHASES ASSOCIATED BY A SOLID LINE
WILL NOT OPERATE CONCURRENTLY.
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